

A	B	C	D	E	F	G	H	I	J	K	L	M	N	O	P
PROJECT														REVO	
ADDRESS															
Date of Submission														O&P	
Date of plans														12.50%	
Comments															
Please go through all the comments and exclusions															
BASE BID														\$ 5,427,486	
SR #	DWG. NO.	DETAIL NO.	CSI NO.	DESCRIPTION	QTY.	WASTE	QTY. W/ WASTE	UNIT	LABOR/EQUIP. COST	MATERIAL COST	SUBCONTRACTO R COST	TOTAL UNIT COST	TOTAL COST	SUBTOTALS	MATERIAL TOTAL
				23 00 00 HVAC											\$ -
				PIPE & DUCTS											\$ -
90	M101-M303.5			Ref. Line	2400	10%	2,640	LF	\$ 3.65	\$ 4.55	\$ -	\$ 9.23	\$ 24,354		\$ 12,012
91	M101-M303.5			4" Dia Duct	3210	10%	3,531	LF	\$ 3.65	\$ 4.15	\$ -	\$ 8.78	\$ 30,985		\$ 14,654
92	M101-M303.5			4"x4" Duct	5	10%	6	LF	\$ 3.65	\$ 4.15	\$ -	\$ 8.78	\$ 48		\$ 23
93	M101-M303.5			4"x6" Duct	10	10%	11	LF	\$ 3.65	\$ 4.15	\$ -	\$ 8.78	\$ 97		\$ 46
94	M101-M303.5			6" Dia Duct	2572	10%	2,829	LF	\$ 4.25	\$ 5.15	\$ -	\$ 10.58	\$ 29,919		\$ 14,570
95	M101-M303.5			6"x4" Duct	112	10%	123	LF	\$ 4.25	\$ 5.15	\$ -	\$ 10.58	\$ 1,303		\$ 634
96	M101-M303.5			6"x6" Duct	812	10%	893	LF	\$ 4.25	\$ 5.15	\$ -	\$ 10.58	\$ 9,446		\$ 4,600
97	M101-M303.5			6"x8" Duct	6	10%	7	LF	\$ 4.25	\$ 5.15	\$ -	\$ 10.58	\$ 70		\$ 34
98	M101-M303.5			7" Engine Exhaust Pipe	17	10%	19	LF	\$ 5.65	\$ 7.95	\$ -	\$ 15.30	\$ 286		\$ 149
99	M101-M303.5			8" Dia Duct	140	10%	154	LF	\$ 5.65	\$ 7.95	\$ -	\$ 15.30	\$ 2,356		\$ 1,224
100	M101-M303.5			8"x6" Duct	76	10%	84	LF	\$ 5.65	\$ 7.95	\$ -	\$ 15.30	\$ 1,279		\$ 665
101	M101-M303.5			8"x8" Duct	18	10%	20	LF	\$ 5.65	\$ 7.95	\$ -	\$ 15.30	\$ 303		\$ 157
102	M101-M303.5			10"x6" Duct	646	10%	711	LF	\$ 8.65	\$ 9.25	\$ -	\$ 20.14	\$ 14,310		\$ 6,573
103	M101-M303.5			10"x8" Duct	205	10%	226	LF	\$ 8.65	\$ 9.25	\$ -	\$ 20.14	\$ 4,541		\$ 2,086
104	M101-M303.5			12"x6" Duct	395	10%	435	LF	\$ 9.35	\$ 10.33	\$ -	\$ 22.14	\$ 9,620		\$ 4,488
105	M101-M303.5			12"x8" Duct	170	10%	187	LF	\$ 9.35	\$ 10.33	\$ -	\$ 22.14	\$ 4,140		\$ 1,932
106	M101-M303.5			14"x6" Duct	310	10%	341	LF	\$ 10.50	\$ 10.65	\$ -	\$ 23.79	\$ 8,114		\$ 3,632
107	M101-M303.5			14"x8" Duct	155	10%	171	LF	\$ 10.50	\$ 10.65	\$ -	\$ 23.79	\$ 4,057		\$ 1,816
108	M101-M303.5			16"x6" Duct	240	10%	264	LF	\$ 11.33	\$ 12.26	\$ -	\$ 26.54	\$ 7,006		\$ 3,237
109	M101-M303.5			16"x8" Duct	245	10%	270	LF	\$ 11.33	\$ 12.26	\$ -	\$ 26.54	\$ 7,152		\$ 3,304
110	M101-M303.5			16"x10" Duct	42	10%	46	LF	\$ 11.33	\$ 12.26	\$ -	\$ 26.54	\$ 1,226		\$ 566
111	M101-M303.5			16"x16" Duct	8	10%	9	LF	\$ 11.33	\$ 12.26	\$ -	\$ 26.54	\$ 234		\$ 108
112	M101-M303.5			18"x6" Duct	180	10%	198	LF	\$ 12.65	\$ 13.60	\$ -	\$ 29.53	\$ 5,847		\$ 2,693
113	M101-M303.5			18"x8" Duct	230	10%	253	LF	\$ 12.65	\$ 13.60	\$ -	\$ 29.53	\$ 7,471		\$ 3,441
114	M101-M303.5			20"x6" Duct	20	10%	22	LF	\$ 13.00	\$ 14.11	\$ -	\$ 30.50	\$ 671		\$ 310
115	M101-M303.5			20"x8" Duct	210	10%	231	LF	\$ 13.00	\$ 14.11	\$ -	\$ 30.50	\$ 7,045		\$ 3,259
116	M101-M303.5			22"x6" Duct	180	10%	198	LF	\$ 13.25	\$ 14.35	\$ -	\$ 31.05	\$ 6,148		\$ 2,841
117	M101-M303.5			22"x8" Duct	225	10%	248	LF	\$ 13.25	\$ 14.35	\$ -	\$ 31.05	\$ 7,685		\$ 3,552
118	M101-M303.5			22"x10" Duct	115	10%	127	LF	\$ 13.25	\$ 14.35	\$ -	\$ 31.05	\$ 3,928		\$ 1,815
119	M101-M303.5			24"x6" Duct	30	10%	33	LF	\$ 13.25	\$ 14.35	\$ -	\$ 31.05	\$ 1,025		\$ 474

A	B	C	D	E	F	G	H	I	J	K	L	M	N	O	P
PROJECT													REVO		
ADDRESS													O&P		
Date of Submission		Please confirm/Add price for these items											12.50%		
Date of plans		Please confirm inclusion in scope													
Comments		Please go through all the comments and exclusions													
BASE BID		\$ 5,427,486													
SR #	DWG. NO.	DETAIL NO.	CSI NO.	DESCRIPTION	QTY.	WASTE	QTY. W/ WASTE	UNIT	LABOR/EQUIP. COST	MATERIAL COST	SUBCONTRACTO R COST	TOTAL UNIT COST	TOTAL COST	SUBTOTALS	MATERIAL TOTAL
120	M101-M303.5			24"x8" Duct	256	10%	282	LF	\$ 13.25	\$ 14.35	\$ -	\$ 31.05	\$ 8,744		\$ 4,041
121	M101-M303.5			24"x10" Duct	100	10%	110	LF	\$ 13.25	\$ 14.35	\$ -	\$ 31.05	\$ 3,416		\$ 1,579
122	M101-M303.5			26"x6" Duct	40	10%	44	LF	\$ 13.95	\$ 14.99	\$ -	\$ 32.56	\$ 1,433		\$ 660
123	M101-M303.5			26"x8" Duct	165	10%	182	LF	\$ 13.95	\$ 14.99	\$ -	\$ 32.56	\$ 5,909		\$ 2,721
124	M101-M303.5			28"x6" Duct	18	10%	20	LF	\$ 13.95	\$ 14.99	\$ -	\$ 32.56	\$ 645		\$ 297
125	M101-M303.5			28"x8" Duct	26	10%	29	LF	\$ 13.95	\$ 14.99	\$ -	\$ 32.56	\$ 931		\$ 429
126	M101-M303.5			30"x6" Duct	12	10%	13	LF	\$ 13.95	\$ 14.99	\$ -	\$ 32.56	\$ 430		\$ 198
127	M101-M303.5			30"x8" Duct	188	10%	207	LF	\$ 13.95	\$ 14.99	\$ -	\$ 32.56	\$ 6,733		\$ 3,100
128	M101-M303.5			30"x10" Duct	85	10%	94	LF	\$ 13.95	\$ 14.99	\$ -	\$ 32.56	\$ 3,044		\$ 1,402
129	M101-M303.5			30"x24" Duct	13	10%	14	LF	\$ 13.95	\$ 14.99	\$ -	\$ 32.56	\$ 466		\$ 214
130	M101-M303.5			30"x30" Duct	18	10%	20	LF	\$ 13.95	\$ 14.99	\$ -	\$ 32.56	\$ 645		\$ 297
131	M101-M303.5			32"x8" Duct	60	10%	66	LF	\$ 14.12	\$ 15.33	\$ -	\$ 33.13	\$ 2,187		\$ 1,012
132	M101-M303.5			32"x10" Duct	45	10%	50	LF	\$ 14.12	\$ 15.33	\$ -	\$ 33.13	\$ 1,640		\$ 759
133	M101-M303.5			34"x6" Duct	36	10%	40	LF	\$ 14.56	\$ 15.66	\$ -	\$ 34.00	\$ 1,346		\$ 620
134	M101-M303.5			34"x8" Duct	15	10%	17	LF	\$ 14.56	\$ 15.66	\$ -	\$ 34.00	\$ 561		\$ 258
135	M101-M303.5			34"x10" Duct	35	10%	39	LF	\$ 14.56	\$ 15.66	\$ -	\$ 34.00	\$ 1,309		\$ 603
136	M101-M303.5			36"x6" Duct	8	10%	9	LF	\$ 14.56	\$ 15.66	\$ -	\$ 34.00	\$ 299		\$ 138
137	M101-M303.5			36"x8" Duct	70	10%	77	LF	\$ 14.56	\$ 15.66	\$ -	\$ 34.00	\$ 2,618		\$ 1,206
138	M101-M303.5			36"x72" Kitchen Exhaust Duct Up	20	10%	22	LF	\$ 14.56	\$ 15.66	\$ -	\$ 34.00	\$ 748		\$ 345
139	M101-M303.5			40"x10" Duct	8	10%	9	LF	\$ 15.25	\$ 16.50	\$ -	\$ 35.72	\$ 314		\$ 145
140	M101-M303.5			44x38 Duct Up	70	10%	77	LF	\$ 15.25	\$ 16.50	\$ -	\$ 35.72	\$ 2,750		\$ 1,271
141	M101-M303.5			46"x42" Duct	5	10%	6	LF	\$ 15.25	\$ 16.50	\$ -	\$ 35.72	\$ 196		\$ 91
142				Allowance for HVAC Connections/Accessories (208,744 SF)	1	0%	1	LS	\$ 18,000.00	\$ 22,000.00	\$ -	\$ 45,000.00	\$ 45,000		\$ 22,000